

ADDENDUM NO. 4
September 16, 2024

PROJECT: CITY OF KEENE
FAIRVIEW STREET RECONSTRUCTION

BID DATE: SEPTEMBER 18, 2024

The following changes and/or additions shall be made to the Plans, Specifications, and Contract Documents for the above referenced project. Bidder shall acknowledge receipt of this Addendum by signing below and returning this Addendum with the Bid.

- 1) **There was a typo in the previously provided Revised Bid Schedule. In the Deductible Alternate Bid Schedule A, DA5, the quantity and units should be 240 SY. Bidders shall replace Revised BP-3 with the attached, corrected schedule.**

Bidder's Acknowledgment

Date

Prepared by:

JACOB | MARTIN
TBPE Firm No. 2448

**CITY OF KEENE
FAIRVIEW STREET RECONSTRUCTION
DEDUCTIBLE ALTERNATE BID SCHEDULE A**

Show prices in numerals. Round off unit prices to two decimal places only.

These Bid Prices must include all labor, materials, equipment, insurance, overhead, superintendence, transportation, taxes, permits, profits & incidentals to cover the finished Work called for in the Contract Documents.

DEDUCTIBLE ALTERNATE BID SCHEDULE A

For all Labor, Materials, Equipment and Incidentals to Furnish and Install the Following:

Bid Item	Description	Est. Qty.	Unit	Unit Price	Extended Amount
DA1	Deduct Excavate & Haul Off 2" Existing Subgrade & Removed Curb & Gutter	20	CY	\$	\$
DA2	Deduct 6" Curb & Gutter w/ 6" In-Place Cement Stabilization or 6" Base Per the Specifications	190	LF	\$	\$
DA3	Deduct Concrete Flatwork (Transition Drives - Gutter Extensions)	5	SY	\$	\$
DA4	Deduct Cement Stabilize Subgrade to 6" Below Road Mix Layer	240	SY	\$	\$
DA5	Deduct Pulverize, Move, Mix and Reinstall 6" Existing Pavement (Move and Replace After Subgrade Preparation)	240	SY	\$	\$
DA6	Deduct Prime Coat	60	GAL	\$	\$
DA7	Deduct 2" Type D HMAC Pavement	240	SY	\$	\$
TOTAL DEDUCTIBLE ALTERNATE BID (Items DA1-DA7)					\$

Note: The Owner reserves the right to accept or exclude any portion of the deductible alternate bid.