ADDENDUM NO. 1 September 25, 2023

| PROJECT: CITY | OF | GRAHAM |
|---------------|----|--------|
|---------------|----|--------|

PARKS IMPROVEMENTS - PHASE 1: CID 01 FIREMEN'S PARK

PLAYGROUND IMPROVEMENTS

BID DATE: SEPTEMBER 27, 2023

The following changes and/or additions shall be made to the Plans, Specifications, and Contract Documents for the above referenced project. Bidder shall acknowledge receipt of this Addendum by signing below and returning this Addendum with the Bid.

1) CONTRACT DOCUMENTS

| a) | The consecutive number of calendar days for contract completion shall be changed from 90 |
|----|--|
| | days to 120 days. |

| | Prepared by: |
|-------------------------|--------------------------------------|
| Bidder's Acknowledgment | JACOB MARTIN TBPE Firm No. 2448 |
| Date | |