

BID TABULATION



BASE BID SCHEDULE

For all Labor, Materials, Equipment, and Incidentals to Furnish and Install the Following:

TTE, LLC
 270 N Ridge Road
 Marble Falls, TX 78654

Item #	Item Description	Quantity	Unit	Unit Price	Total
1	Mobilization, Bonds, and Insurance	1	LS	\$ 6,000.00	\$ 6,000.00
2	Interior Tank Recoat - Sandblast and Recoat	1	LS	\$ 15,000.00	\$ 15,000.00
3	Exterior Tank Recoat - Sandblast and Recoat	1	LS	\$ 14,000.00	\$ 14,000.00
4	Unforeseen Extra Welding as Required for Tank Repair		HR	\$ 150.00	\$ -
5	Unforeseen Extra Steel Material as Required for Tank Repair		POUND	\$ 220.00	\$ -
6	Pit Filler		GALLON	\$ 280.00	\$ -
7	Tank Relocation	1	LS	\$ 8,100.00	\$ 8,100.00
8	Tank Installation - Including site clearing, tank foundation, tank saddles, electrical, tank and line disinfection, piping, valves, and incidentals as specified and shown on the plans	1	LS	\$ 50,000.00	\$ 50,000.00
9	Removal and Disposal of Existing Tanks	1	LS	\$ 16,000.00	\$ 16,000.00
10	Fence, Gate, & Access Drive Improvements	1	LS	\$ 20,000.00	\$ 20,000.00
TOTAL BASE BID (Items 1 - 10)					\$ 129,100.00

DEDUCTIBLE ALTERNATE BID

Item #	Item Description	Quantity	Unit	Unit Price	Total
D1	Removal and Disposal of Existing Tanks	1	LS	\$ 13,000.00	\$ 13,000.00
D2	Fence, Gate, & Access Drive Improvements	1	LS	\$ 17,000.00	\$ 17,000.00
TOTAL DEDUCTIBLE ALTERNATE BID (Items D1 - D2)					\$ 30,000.00