

ADDENDUM NO. 1

September 16, 2022

**PROJECT: PALO PINTO WSC
ELEVATED TANK IMPROVEMENTS
TWDB PROJECT NO. 62821**

BID DATE: September 27, 2022, 3:00 P.M.

The following changes and/or additions shall be made to the Plans, Specifications and Contract Documents for the above referenced project. Bidder shall acknowledge receipt of this Addendum by signing below and returning this Addendum with the Bid.

1. Work on Saturday and Sunday will be allowed whenever necessary with prior notice to the owner.
2. The time to completion shall be increased from 250 to 365 consecutive calendar days.
3. Both the multi-legged and single pedestal tank options shall be furnished with a separate inlet and outlet pipe as shown on sheet 4 of the plans.
4. The existing entrance gate as shown on the plans can be accessed through an earth drive that extends west approximately 850' where it ties onto Palo Pinto HWY (US 180).
5. Any existing electrical equipment, instrumentation, and/or lighting mounted on the existing elevated tank shall be moved to the proposed elevated tank. All material & work needed to complete this shall be included in the lump sum for the elevated storage tank.

Prepared by:

JACOB | MARTIN
1508 Santa Fe Drive, Suite 203
Weatherford, Texas 76086
TBPE Firm No. 2448

Bidder's Acknowledgment

Date



9/16/22