

ADDENDUM NO. 2
October 2, 2023

**PROJECT: CITY OF KEENE
GENERATOR IMPROVEMENTS**

BID DATE: OCTOBER 5, 2023

The following changes and/or additions shall be made to the Plans, Specifications, and Contract Documents for the above referenced project. Bidder shall acknowledge receipt of this Addendum by signing below and returning this Addendum with the Bid.

- 1) The bid schedule has been revised. The attached Revised Bid Schedule shall be used.**
- 2) All SCADA improvements will be included as additive alternates.**
- 3) Lift Stations 1, 2, and 4 shall include complete SCADA installations per the specifications

(Additive Alternate Bid Item AA5).**
- 4) Any cost of by the utility service provider shall be paid by the Owner.**

Bidder's Acknowledgment

Date

Prepared by:

JACOB | MARTIN
TBPE Firm No. 2448

**CITY OF KEENE
GENERATOR IMPROVEMENTS
REVISED BASE BID SCHEDULE**

Show prices in numerals. Round off unit prices to two decimal places only.

These Bid Prices must include all labor, materials, equipment, insurance, overhead, superintendence, transportation, taxes, permits, profits & incidentals to cover the finished Work called for in the Contract Documents.

For all Labor, Materials, Equipment and Incidentals to Furnish and Install the Following:

Bid Item	Description	Est. Qty.	Unit	Unit Price	Extended Amount
1	Mobilization, Bonds, and Insurance	1	LS	\$	\$
2	200 kW Trailer Mounted Generator with Camlock Color Cables	1	LS	\$	\$
3	ATS, Stand, Stand Equipment & Work for Water Station #1	1	LS	\$	\$
4	DTSS/Docking Station, Equipment & Work for Water Station #3	1	LS	\$	\$
5	Two ATSS, DTSS, Equipment & Work for Water Station #4	1	LS	\$	\$
6	DTSS/Docking Station, Equipment & Work for Water Station #5	1	LS	\$	\$
7	DTSS/Docking Station, Equipment & Work for Water Station #7	1	LS	\$	\$
8	ATS, Equipment & Work for Water Station #8	1	LS	\$	\$
9	DTSS/Docking Station, Equipment & Work for Well #11	1	LS	\$	\$
10	DTSS/Docking Station, Equipment & Work for BRA Intake Water Station	1	LS	\$	\$
11	Generator Docking Station, Equipment & Work for Lift Station #1	1	LS	\$	\$
12	Generator Docking Station, Equipment & Work for Lift Station #2	1	LS	\$	\$
13	ATS, Equipment & Work for Lift Station #3	1	LS	\$	\$
14	DTSS/Docking Station, Equipment & Work for Lift Station #4	1	LS	\$	\$
TOTAL BASE BID (Items 1 - 14)					\$

PROPOSED NUMBER OF DAYS FOR COMPLETION:	
--	--

*Note: The contractor must write the proposed number of days above and on page BP-1 and BP-4.

CITY OF KEENE
GENERATOR IMPROVEMENTS
REVISED ADDITIVE ALTERNATE BID SCHEDULE

Show prices in numerals. Round off unit prices to two decimal places only.

These Bid Prices must include all labor, materials, equipment, insurance, overhead, superintendence, transportation, taxes, permits, profits & incidentals to cover the finished Work called for in the Contract Documents.

For all Labor, Materials, Equipment and Incidentals to Furnish and Install the Following:

Bid Item	Description	Est. Qty.	Unit	Unit Price	Extended Amount
AA1	SCADA for Water Station #1	1	LS	\$	\$
AA2	SCADA for Water Station #4 Lower	1	LS	\$	\$
AA3	SCADA for Water Station #8	1	LS	\$	\$
AA4	SCADA for Lift Station #3	1	LS	\$	\$
AA5	SCADA for Lift Station Sites without Existing Systems	3	EA	\$	\$
TOTAL ADDITIVE ALTERNATE BID (Items AA1 - AA5)					\$ -

Note: Owner reserves the right to accept any combination of base bid and additive alternate bid items.