

**ADDENDUM NO. 1
OCTOBER 17, 2024**

**PROJECT: CITY OF SUDAN
SIDEWALK IMPROVEMENTS**

BID DATE: NOVEMBER 1, 2024

The following changes and/or additions shall be made to the Plans, Specifications, and Contract Documents for the above referenced project. Bidder shall acknowledge receipt of this Addendum by signing below and returning this Addendum with the Bid.

1) BID SCHEDULE


Please use the revised attached bid schedule. The page header has been updated to show the City of Sudan.

Bidder's Acknowledgment

Date

Prepared by:

**JACOB | MARTIN
TBPE Firm No. 2448**



**CITY OF SUDAN
BUILDING DEMOLITION
BASE BID SCHEDULE**

Show prices in numerals. Round off unit prices to two decimal places only.

These Bid Prices must include all labor, materials, equipment, insurance, overhead, superintendence, transportation, taxes, permits, profits & incidentals to cover the finished Work called for in the Contract Documents.

For all Labor, Materials, Equipment and Incidentals to Furnish and Install the Following:

Bid Item	Description	Est. Qty.	Unit	Unit Price	Extended Amount
1	Mobilization	1	LS	\$	\$
2	Building Demolition	1	LS	\$	\$
3	Asbestos Abatement	1	LS	\$	\$
TOTAL BASE BID A (Items 1-3)					\$

PROPOSED NUMBER OF DAYS FOR COMPLETION:	DAYS
--	-------------

If applicable: All products used for this project must meet Build America, Buy America (BABAA) domestic preference requirements.

Bidder shall enter proposed number of days on the Bid Schedule as well as BP-1 and BP-3.