

**ADDENDUM NO. 2
FEBRUARY 14, 2024**

**PROJECT: CITY OF AZLE
BROADWAY DRAINAGE CULVERT**

BID DATE: FEBRUARY 22, 2024

The following changes and/or additions shall be made to the Plans, Specifications, and Contract Documents for the above referenced project. Bidder shall acknowledge receipt of this Addendum by signing below and returning this Addendum with the Bid.

1) GENERAL:

- a) **The bid schedule has been updated to include:**
 - i) **changes to line items 4 and 5 to indicate the correct proposed quantities.**

2) PLAN SHEETS

- a) N/A


3) SPECIFICATIONS:

- a) N/A

Bidder's Acknowledgment

Date

**Prepared by:
Nic Kirk, P.E.
JACOB | MARTIN
TBPE Firm No. 2448**



Nic Kirk
02/14/2024

**CITY OF AZLE, TEXAS
DRAINAGE IMPROVEMENTS**

Show prices in numerals. Round off unit prices to two decimal places only.

These Bid Prices must include all labor, materials, equipment, insurance, overhead, superintendence, transportation, profits & incidentals to cover the finished Work called for in the Contract Documents.

BASE BID SCHEDULE

For all Labor, Materials, Equipment and Incidentals to Furnish and Install the Following:

Bid Item	Description	Est. Qty.	Unit	Unit Price	Extended Amount
1	Mobilization, Bonds, and Insurance	1	LS	\$	\$
2	Demolition - Saw cut and repair asphalt	93	SY	\$	\$
3	Culvert - 18" RCP	58	LF	\$	\$
4	Culvert - (2) 2' x 4' RCB	34	LF	\$	\$
5	Culvert - (2) 2' x4' RCB	60	LF	\$	\$
6	Earthwork - Site Grading	1,398	SY	\$	\$
7	Earthwork - Rock Rip-Rap	150	SY	\$	\$
8	Earthwork - Hydromulch	1,398	SY	\$	\$
9	Concrete - Concrete Lined Channel	18	SY	\$	\$
10	Concrete - Headwall / Retaining Wall - Northwest Corner	1	LS	\$	\$
11	Concrete - Headwall / Retaining Wall - Northeast Corner	1	LS	\$	\$
12	Concrete - Headwall / Retaining Wall - Southwest Corner	1	LS	\$	\$
13	Concrete - Headwall / Retaining Wall - Southeast Corner	1	LS	\$	\$
14	Concrete - Headwall / Retaining Wall - Ditch Outfall	1	LS	\$	\$
15	Contingency	1	LS	\$ 72,500.00	\$ 72,500.00
TOTAL BASE BID (Items 1 - 15)					\$